DEPARTMENT OF THE AIR FORCE
U.S. MILITARY TRAINING MISSION
RIYADH, KINGDOM OF SAUDI ARABIA

Purpose: Establish a contractor-supported **non-personal services** capability to provide the Chief, USMTM with **decision advantage** and **predictable executive support** across (1) NCR/DoD/Interagency "atmospherics," (2) security cooperation/FMS posture and engagement planning, (3) strategic communications, and (4) organizational effectiveness (OE) assessment and implementation support.

Primary outcomes:

1. **Chief's Snapshot:** A recurring "placemat" / dashboard providing a rapid, accurate view of priority issues, events, decisions, and risks affecting USMTM (including NCR, DSCA/Implementing Agencies, Congressional actions related to Saudi FMS, CENTCOM components, NIPO, SAF/IA, etc.).
2. **Engagement & Influence Plan:** A maintained stakeholder map and engagement plan identifying key points of influence and recommended engagements (who/when/why/how).
3. **Strategic Communication Plan:** Coherent messaging framework and communications battle rhythm aligned to USMTM objectives and senior leader priorities.
4. **Saudi MOD Engagement Plan:** A structured approach to engage Saudi Ministry of Defense senior leaders to clarify expectations of USMTM, shape partnership outcomes, and reduce friction.
5. **Organizational Efficiency & OE Report:** Identify efficiency opportunities, friction points, manning/workload considerations, battle rhythm optimization, and implementation actions.

Scope of Work
Task A — Executive CAG Operations & Decision Support (Recurring)
Objective: Provide the Chief and senior leadership decision-quality products and a disciplined battle rhythm.
Tasks
A1. Establish and maintain an **Executive Battle Rhythm**:

- meeting cadence, pre-briefs, decision points, read-aheads, action tracking, and escalation rules.

A2. Produce **decision briefs** and executive-level "one-pagers":

- problem framing, COAs, risk tradeoffs, recommended decision, downstream implications.

A3. Maintain an **Action Tracker** (assigned tasks, suspense, owner, status, decision log).

Deliverables / Frequency

- **USMTM Chief Placemat (Dashboard):** weekly (and ad hoc surge within 24–72 hrs for emerging events).
- **Decision Briefs:** as ordered (typical: 2–6/month).
- **Action Tracker + Decision Log:** updated weekly; delivered monthly as an archival package.

Performance Standards

- Products must be **accurate, sourced (as appropriate),** and formatted for executive consumption (≤2 pages unless directed).
- Surge response timelines defined per order (e.g., 24/48/72-hour options).

Task B — NCR / Interagency / Congressional "Atmospherics" & Stakeholder Mapping
Objective: Provide the Chief early warning and engagement recommendations tied to USMTM priorities.
Tasks
B1. Maintain a **stakeholder map** with:

- DSCA, Implementing Agencies, relevant OSD/Joint Staff equities, CENTCOM/ARCENT/AFCENT touchpoints, SAF/IA, NIPO, and relevant Congressional committees/staff (as appropriate to mission needs).
  B2. Provide **event and decision tracking**:
- key hearings, policy moves, program decisions, FMS-related actions, and trend analysis relevant to Saudi FMS and USMTM outcomes.
  B3. Develop **Key Leader Engagement (KLE) recommendations**:
- objectives, desired outcomes, prep materials, talking points, and follow-up actions.

Deliverables / Frequency

- **NCR/Policy/Congressional Atmospherics Update:** weekly.
- **Stakeholder Map & Engagement Matrix:** initial (within 30 days), then monthly refresh.
- **KLE Packets:** per engagement (delivered NLT 5 business days prior unless surge).

Notes
The BPA/SOW should explicitly require compliance with OPSEC/CUI handling and prohibit inclusion of classified information in products unless specifically authorized via appropriate systems/processes.

Task C — Strategic Communications Plan & Messaging Synchronization
Objective: Build a comms framework that supports USMTM priorities, aligns internal/external messaging, and reduces friction.
Tasks
C1. Develop a **Strategic Communications Plan**:

- narrative, themes, proof points, audiences, channels, risk messaging, misinformation/rumor response plan.
  C2. Create **message maps** for top recurring issues (FMS execution, training mission outcomes, resourcing, partnership priorities).
  C3. Establish an **engagement battle rhythm** synchronized with major events and decision cycles.

Deliverables / Frequency

- **Strategic Comms Plan:** initial within 45 days; quarterly refresh.

Message Maps / Talking Points: as ordered; maintain a controlled repository updated monthly.

Task Area D — Saudi MOD Senior Leader Engagement Plan ("Understand Expectations / Shape Partnership")

Objective: Provide a structured approach to senior engagements that clarifies Saudi expectations of USMTM and improves partnership outcomes.

Tasks

D1. Produce a **Saudi MOD engagement plan**:

- prioritized leader list, hypothesized objectives/expectations, cultural/relationship considerations (as allowed), sequencing, meeting objectives, and follow-up mechanisms.

D2. Develop **engagement playbooks**:

- desired outcomes, questions to elicit expectations, redlines/coordination notes, post-engagement actions.

D3. Establish an **engagement tracker**:

- engagements completed, commitments made, pending actions, and next steps.

Deliverables

- **Saudi MOD Engagement Plan:** initial within 45–60 days; monthly update.

Engagement Playbooks: per priority leader/meeting series.

Task Area E — Organizational Effectiveness (OE) Assessment & Implementation Support

Objective: Identify and help implement improvements in efficiency, workload management, manning, and friction reduction.

Tasks

E1. Conduct an OE assessment:

- interviews, workflow mapping, battle rhythm audit, decision/right-leveling, spans of control, coordination friction points.

E2. Provide a **findings & recommendations report**:

- quick wins (0–30 days), mid-term (30–180), longer-term (6–18 months), with owners and measurable outcomes.

E3. Support **implementation**:

- facilitate working groups, draft SOPs, propose battle rhythm changes, develop staffing models, and measure adoption.

Deliverables

- **OE Assessment Report + Brief:** draft within 60–90 days of kickoff; final within 30 days of Government feedback.

Implementation Plan (Roadmap): within 2 weeks of final OE report; monthly progress updates.