Statement of Work

Container Delivery and Haul Away for Demolition

Patoka River National Wildlife Refuge and Management Area

1. Introduction and Overview

Patoka River National Wildlife Refuge and Management Area (Refuge) was established in 1994 in Pike and Gibson Counties to conserve and manage habitat for waterfowl and other migratory birds, resident wildlife, and endangered and threatened species. Active habitat management of wetland, forest, and prairie habitats occur on the nearly 13,000 acres acquired to date. The refuge offers public hunting and fishing, wildlife viewing and photography, environmental education and interpretation. The Refuge is managed by the United States Fish and Wildlife Service (USFWS).

The refuge headquarters is located in Oakland City, IN.

The work areas are located in Gibson County.

1.1 Background

The Refuge is removing old structures at two sites including a brick home (70' x 40') and metal pole building (25' x 35') at the Davis House site and a larger metal pole building (120' x 40') at the Raccoon Barn site and is requesting a contractor to deliver and haul off all demolished materials as described below. See Attachments A, B, C, and D for site locations/pictures.

1.2 Objective

The objective of this project is for USFWS staff to utilize heavy equipment to tear down all buildings, use a Bandit ARJES Impaktor to smash and consolidate materials (including separating metal from other debris) and to place into contractor provided 30-yard containers. The contractor will haul off to the landfill and recycle center all torn down materials from two sites. Collected proceeds from recycling will go to the Friends of Patoka River NWR, LLC. Materials must be hauled to a disposal site that is state approved for handling these materials.

1.3 Period of Performance

December 7 - 18, 2026. Dates may be extended, as necessary, due to weather or availability of USFWS equipment and staff. The job will take an estimated 12 working days.

2. Scope of Work

The Contractor will:

A. Provide labor, supervision, equipment, supplies, and transportation to perform the desired work described in 1.2.

B. Provide 30-yard containers as necessary to keep work flowing during the demolition process. This will include having both a waste container and a recycle container present at the same time as necessary.

C. Provide proceeds from recycling metals to the Friends of Patoka River NWR, LLC.

D. **Provide a bid that includes a per dumpster delivery and haul off fee up to 10 tons of material per container. It is estimated that 24 deliveries and hauls could happen with this project but the actual number will vary depending on how demolition proceeds.**

3. Locations: See attachments A, B, and C

1) Davis House and Pole Garage – 12037 E 150 N Oakland City, IN.

2) Raccoon Barn – location does not have an address but is directly North of 10281 E 50 N Oakland City, IN.

4. Inspection (and Acceptance)

Work will be inspected by FWS representative (Contracting Officer Representative – COR, Heath Hamilton).

Final acceptance will occur upon a) approval of all work at final inspection by COR, b) receipt of closeout submittals, and c) receipt of release of claims.

5. Availability

Headquarters of the Refuge is located at 510 ½ W Morton St, Oakland City, IN 47660. Pre-bid site visits shall be arranged in advance by contacting Heath Hamilton, Acting Refuge Manager, at (812) 749-3199.

6. Attachments

Attachment A – Overview Site Location Map
Attachment B – Davis House and Garage
Attachment C – Raccoon Barn
Attachment D – Site Photos