AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		22

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0002	08/13/2026		

6. ISSUED BY CODE R40

Bureau of Reclamation
Upper Colorado Region
Regional Office
125 South State Street, Room 8100
Salt Lake City UT 84138

7.ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X) 9A. AMENDMENT OF SOLICITATION NUMBER
140R4026B0002

[X] 9B. DATED *(SEE ITEM 11)*
08/13/2026

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

[ ]

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [X] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE

[ ] A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.

[ ] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

[ ] C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

[ ] D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor [ ] is not [ ] is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See continuation page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		Amy Loveless	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	The purpose of this amendment is to provide the following: 1. Provide Questions and Answers 2. The updated Schedule B within this amendment shall be used for the submission of pricing. 3. FAR Clause 52.222 55 has been removed 4. Included full text clause 52-236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 5. Updated clause WBR 1452.232-81 PAYMENT FOR MOBILIZATION AND PREPARATORY WORK BUREAU OF RECLAMATION - ALTERNATE III (MAR 2022) 6. Attached Wage Determinations Heavy and Building for McKinley County 7. The following specification sections have been added: 01 80 15 Commissioning 8. The following specification sections have been revised: 00 00 50 Section B 00 01 10 Table of Contents 01 14 12 Work Restrictions and Limitations 01 31 19 Project Management and Coordination 01 33 00 Submittals 01 51 00 Temporary Utilities 01 56 32 Temporary Safety Fence 25 00 01 System Control and Monitoring 33 11 12 Steel Line Pipe 33 13 00 Disinfection of Water Utility Distribution 35 22 14 Valves and Equipment 52 00 00 Drawings 2 9. The following specifications have been deleted: 01 31 30 Contract Document Management System 25 08 10 Automation System Testing and Acceptance 33 13 00 Pipeline Disinfection 10. The following drawings have been revised: Continued...				

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	Sheet # Drawing # Title 1 1695-D-62526 Drawing Index 11 1695-D-62528 Sanostee Turnout - Site Plan 12 1695-D-62529 Sanostee Turnout - Grading Plan 14 1695-D-62531 Newcomb Turnout - Site Plan 15 1695-D-62532 Newcomb Turnout Grading Plan 16 1695-D-62533 Naschitti Turnout Site Plan 17 1695-D-62534 Naschitti Turnout Grading Plan 18 1695-D-62535 BBN9 Turnout Site Plan 19 1695-D-62536 BBN9 Turnout Grading Plan 20 1695-D-62537 Coyote Canyon Turnout Site Plan 21 1695-D-62538 Coyote Canyon Turnout Grading Plan 22 1695-D-62539 Rock Springs Turnout Site Plan 23 1695-D-62540 Rock Springs Turnout Grading Plan 24 1695-D-62541 Window Rock Turnout Site Plan 25 1695-D-62542 Window Rock Turnout Grading Plan 26 1695-D-62543 Coyote Canyon Access Road Plan & Profile 27 1695-D-62544 Window Rock Access Road Plan & Profile 3 28 1695-D-62545 Window Rock Access Road Plan & Profile 32 1695-D-62549 BBN9 Line Pipe ¿ Sectionalizing Valve Installation - Plans, Sections and Details 37 1695-D-62554 Pressure Pipe Trench Installation - Details and Sections 41 1695-D-62558 Cover Sheet Details 44 1695-D-62561 Sanostee Yard Pipe - Plan and Section 45 1695-D-62562 Newcomb Yard Pipe Plan and Section 46 1695-D-62563 Naschitti Yard Pipe Plan and Section Continued...				

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	47 1695-D-62564 BBN9 Yard Pipe Plan and Section 48 1695-D-62565 Coyote Canyon Yard Pipe Plan and Section 49 1695-D-62566 Rock Springs Yard Pipe Plan and Section 50 1695-D-62567 Window Rock Yard Pipe Plan and Section Details 51 1695-D-62568 Details 54 1695-D-62571 P&ID Sanostee Turnout Building 55 1695-D-62572 P&ID Newcomb Turnout Building 56 1695-D-62573 P&ID Naschitti Turnout Building 57 1695-D-62574 P&ID BBN9 Turnout Building 58 1695-D-62575 P&ID Coyote Canyon Turnout Building 59 1695-D-62576 P&ID Rock Springs Turnout Building 60 1695-D-62577 P&ID Window Rock Turnout Building 71 1695-D-62588 Network Overview Turnout Building 11. Revised Geology drawings and logs are: G14 TPTB-25-2 Log of Test Pit No. TPTB-25-2 4 12. The following Geology drawings and logs have been added: G26 to G42 Corrosivity Report 13. New drawings are: Sheet # Drawing # Title 114A 1695-D-60281 San Juan Lateral Reach 9 Line Pipe - Plan and Profile - Beginning to Sta. 90005+00 114B 1695-D-60282 San Juan Lateral Reach 9 Line Pipe - Plan and Profile - Sta. 90005+00 to Sta. 90050+00 114C 1695-D-60283 San Juan Lateral Reach 9 Line Pipe - Plan and Profile - Sta. 90050+00 to Sta. 90099+00 Continued...				

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	114D 1695-D-60296 San Juan Lateral Block 4c - 8 - Reach 7 - Line Pipe - Sta. 90700+00 to Sta. 90750+00 114E 1695-D-60298 San Juan Lateral Reach 9 - Line Pipe - Plan and Profile - Sta. 90800+00 to Sta. 90850+00 114F 1695-D-60310 San Juan Lateral Reach 11 - Line Pipe - Plan and Profile - Sta. 11100+00 to Sta. 11150+00 114G 1695-D-60311 San Juan Lateral - Reach 11 - Line Pipe - Plan and Profile - Sta. 11150+00 to Sta. 11200+00 114H 1695-D-60685 San Juan Lateral - Block 4c - 8 - Reach 6 - Line Pipe - Beginning to Sta. 6050+00 114I 1695-D-60686 San Juan Lateral - Block 4c - 8 - Reach 6 - Line Pipe - Sta. 6050+00 to Sta. 6100+00 114J 1695-D-60696 San Juan Lateral - Block 4c - 8 - Reach 7 - Line Pipe - Beginning to Sta. 7050+00 114K 1695-D-60697 San Juan Lateral - Block 4c - 8 - Reach 7 - Line Pipe - Sta. 7050+00 to Sta. 7100+00 Period of Performance: 12/16/2026 to 04/16/2029				

CONTINUATION OF
SECTION B – SUPPLIES OR SERVICES AND PRICES

SAN JUAN LATERAL – TURNOUT BUILDINGS
NAVAJO-GALLUP WATER SUPPLY PROJECT, NEW MEXICO

B.1 PRICE SCHEDULES

(a) Offers will be considered for award on the following Price Schedules, but no offer will be considered for award on only part of the Price Schedules. Offers are subject to the terms and conditions of this solicitation.

(b) Quantities in Price Schedules are estimated quantities for comparison of offers only. Except as provided with the provision at H.2, Variation in Estimated Quantity, no claim shall be made against Government for overruns or underruns. Contract clause at H.2, Variation in Estimated Quantity does not apply to lump sum items.

(c) See contract clause at WBR 1452.232-81, Payment for Mobilization and Preparatory Work, for CLINs 1-1 and 2-1.

(d) Definitions:

(1) CLIN – Contract Line Item Number

(e) Note: In accordance with Section 7-9-3.3 of New Mexico Statutes Annotated (NMSA) 1978 and Section 402 of Navajo Nation's Business Activity Tax Statute, it is Contractor's responsibility to ensure that all applicable New Mexico Gross Receipts Tax and Navajo Nation Gross Receipts Tax are included in their price proposal.

(f) In accordance with FAR 52.232-5 (Payments under Fixed-Price Construction Contracts) (b)(2), payment may be approved for materials delivered to Contractor at locations other than the site if Contractor obtains CO approval prior to making arrangements for obtaining the materials. Contractor shall also be required to complete a "Materials on Hand Certificate" which will certify:

(1) Materials described for use on identified contract.

(2) Materials are clearly marked to identify that they belong to contract cited.

(3) Full title for those materials vested in Prime Contractor sited.

(4) Materials are free of liens and encumbrances.

(5) Materials are properly stored, secured, and protected against loss or damage.

PRICE SCHEDULE 1 (Sanostee)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
1-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
~~***1-2***~~	~~***01 31 30***~~	~~***Deleted Contract Document Management System (CDMS)***~~	~~***For the lump sum of***~~		~~***$***~~
1-3	01 56 15	Utility Crossing Investigations	For the lump sum of		$
1-4	01 78 30	As-built Drawings	For the lump sum of		$10,000
1-5	01 78 30	Final Drawings	For the lump sum of		$5,000
1-6	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
1-7	13 34 00	Turnout Buildings	For the lump sum of		$
1-8	25 00 01	System Control and Monitoring	For the lump sum of		$
1-9	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$
1-10	26 05 33	Electrical Conduit	100 ft.	$	$
1-11	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
1-12	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
1-13	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
1-14	27 30 01	Telephone System	For the lump sum of		$
1-15	28 10 01	Security and Surveillance System	For the lump sum of		$
1-16	31 02 10	Water for Dust Abatement	15 M (1,000) Gal	$	$
1-17	31 02 30	Dust Palliative	0.19 acre	$	$

PRICE SCHEDULE 1 (Sanostee)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
1-18	31 37 00	Riprap	50 yd^3	$	$
1-19	32 15 10	Gravel Surfacing	86 yd^3	$	$
1-20	32 31 19	Steel Ornamental Fence	240 ft.	$	$
1-21	32 92 20	Seeding	0.06 acre	$	$
1-22	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
1-23	35 21 95	Steel Manifold Piping	For the lump sum of		$
1-24	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 1 $_____

PRICE SCHEDULE 2 (Newcomb)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
2-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
2-2	01 56 15	Utility Crossing Investigations	For the lump sum of		$
2-3	01 78 30	As-built Drawings	For the lump sum of		$10,000
2-4	01 78 30	Final Drawings	For the lump sum of		$5,000
2-5	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
2-6	13 34 00	Turnout Buildings	For the lump sum of		$
2-7	25 00 01	System Control and Monitoring	For the lump sum of		$
2-8	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$

PRICE SCHEDULE 2 (Newcomb)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
2-9	26 05 33	Electrical Conduit	280 ft.	$	$
2-10	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
2-11	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
2-12	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
2-13	27 30 01	Telephone System	For the lump sum of		$
2-14	28 10 01	Security and Surveillance System	For the lump sum of		$
2-15	31 02 10	Water for Dust Abatement	9.2 M (1,000) Gal	$	$
2-16	31 02 30	Dust Palliative	0.13 acre	$	$
2-17	***31 23 50***	***Deleted***			
2-19	31 37 00	Riprap	32 yd^3	$	$
2-20	32 15 10	Gravel Surfacing	49 yd^3	$	$
2-21	32 31 19	Steel Ornamental Fence	194 ft.	$	$
2-22	32 92 20	Seeding	0.05 acre	$	$
2-23	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
2-24	35 21 95	Steel Manifold Piping	For the lump sum of		$
2-25	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 2 $_____

PRICE SCHEDULE 3 (Naschitti)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
3-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
3-2	01 56 15	Utility Crossing Investigations	For the lump sum of		$
3-3	01 78 30	As-built Drawings	For the lump sum of		$10,000
3-4	01 78 30	Final Drawings	For the lump sum of		$5,000
3-5	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
3-6	13 34 00	Turnout Buildings	For the lump sum of		$
3-7	25 00 01	System Control and Monitoring	For the lump sum of		$
3-8	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$
3-9	26 05 33	Electrical Conduit	200 ft.	$	$
3-10	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
3-11	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
3-12	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
3-13	27 30 01	Telephone System	For the lump sum of		$
3-14	28 10 01	Security and Surveillance System	For the lump sum of		$
3-15	31 02 10	Water for Dust Abatement	19 M (1,000) Gal	$	$
3-16	31 02 30	Dust Palliative	0.25 acre	$	$
3-18	31 37 00	Riprap	125 yd^3	$	$
3-19	32 15 10	Gravel Surfacing	135 yd^3	$	$

PRICE SCHEDULE 3 (Naschitti)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
3-20	32 31 19	Steel Ornamental Fence	244 ft.	$	$
3-21	32 92 20	Seeding	0.03 acre	$	$
~~***3-22***~~	~~***33 11 12***~~	***Deleted***			
3-23	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
3-24	35 21 95	Steel Manifold Piping	For the lump sum of		$
3-25	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 3 $_____

PRICE SCHEDULE 4 (BBN9)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
4-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
4-2	01 56 15	Utility Crossing Investigations	For the lump sum of		$
4-3	01 78 30	As-built Drawings	For the lump sum of		$10,000
4-4	01 78 30	Final Drawings	For the lump sum of		$5,000
4-5	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
4-6	13 34 00	Turnout Buildings	For the lump sum of		$
4-7	25 00 01	System Control and Monitoring	For the lump sum of		$
4-8	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$

PRICE SCHEDULE 4 (BBN9)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
4-9	26 05 33	Electrical Conduit	220 ft.	$	$
4-10	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
4-11	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
4-12	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
4-13	27 30 01	Telephone System	For the lump sum of		$
4-14	28 10 01	Security and Surveillance System	For the lump sum of		$
4-15	31 02 10	Water for Dust Abatement	19 M (1,000) Gal	$	$
4-16	31 02 30	Dust Palliative	0.25 acre	$	$
4-17	31 23 50	Low Water Crossing	For the lump sum of		$
4-19	31 37 00	Riprap	52 yd^3	$	$
4-20	32 15 10	Gravel Surfacing	81 yd^3	$	$
4-21	32 31 19	Steel Ornamental Fence	204ft.	$	$
4-22	32 92 20	Seeding	0.13 acre	$	$
4-23	33 11 12	Line Pipe for BBN9 Turnout	For the lump sum of		$
4-24	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
4-25	35 21 95	Steel Manifold Piping	For the lump sum of		$
4-26	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 4 $_____

PRICE SCHEDULE 5 (Coyote Canyon)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
5-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
5-2	01 56 15	Utility Crossing Investigations	For the lump sum of		$
5-3	01 78 30	As-built Drawings	For the lump sum of		$10,000
5-4	01 78 30	Final Drawings	For the lump sum of		$5,000
5-5	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
5-6	13 34 00	Turnout Buildings	For the lump sum of		$
5-7	25 00 01	System Control and Monitoring	For the lump sum of		$
5-8	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$
5-9	26 05 33	Electrical Conduit	310 ft.	$	$
5-10	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
5-11	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
5-12	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
5-13	27 30 01	Telephone System	For the lump sum of		$
5-14	28 10 01	Security and Surveillance System	For the lump sum of		$
5-15	31 02 10	Water for Dust Abatement	12 M (1,000) Gal	$	$
5-16	31 02 30	Dust Palliative	0.16 acre	$	$
5-17	31 23 50	Access Road to Coyote Canyon	For the lump sum of		$
5-19	31 37 00	Riprap	53 yd^3	$	$

PRICE SCHEDULE 5 (Coyote Canyon)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
5-20	32 15 10	Gravel Surfacing	67 yd^3	$	$
5-21	32 31 19	Steel Ornamental Fence	189 ft.	$	$
5-22	32 92 20	Seeding	0.05 acre	$	$
5-23	33 11 12	Line Pipe for Coyote Canyon Turnout	For the lump sum of		$
5-24	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
5-25	35 21 95	Steel Manifold Piping	For the lump sum of		$
5-26	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 5 $_____

PRICE SCHEDULE 6 (Rock Springs)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
6-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
6-2	01 56 15	Utility Crossing Investigations	For the lump sum of		$
6-3	01 78 30	As-built Drawings	For the lump sum of		$10,000
6-4	01 78 30	Final Drawings	For the lump sum of		$5,000
6-5	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
6-6	13 34 00	Turnout Buildings	For the lump sum of		$
6-7	25 00 01	System Control and Monitoring	For the lump sum of		$

PRICE SCHEDULE 6 (Rock Springs)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
6-8	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$
6-9	26 05 33	Electrical Conduit	370 ft.	$	$
6-10	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
6-11	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
6-12	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
6-13	27 30 01	Telephone System	For the lump sum of		$
6-14	28 10 01	Security and Surveillance System	For the lump sum of		$
6-15	31 02 10	Water for Dust Abatement	13.5 M (1,000) Gal	$	$
6-16	31 02 30	Dust Palliative	0.18 acre	$	$
6-18	31 37 00	Riprap	58 yd^3	$	$
6-19	32 15 10	Gravel Surfacing	97 yd^3	$	$
6-20	32 31 19	Steel Ornamental Fence	199 ft.	$	$
6-21	32 92 20	Seeding	0.03 acre	$	$
6-22	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
6-23	35 21 95	Steel Manifold Piping	For the lump sum of		$
6-24	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 6 $_____

PRICE SCHEDULE 7 (Window Rock)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
7-1	WBR 1452.232-81	Mobilization and Preparatory Work	For the lump sum of		$
7-2	01 56 15	Utility Crossing Investigations	For the lump sum of		$
7-3	01 78 30	As-built Drawings	For the lump sum of		$10,000
7-4	01 78 30	Final Drawings	For the lump sum of		$5,000
7-5	***01 80 15***	***Commissioning***	***For the lump sum of***		***$***
7-6	13 34 00	Turnout Buildings	For the lump sum of		$
7-7	25 00 01	System Control and Monitoring	For the lump sum of		$
7-8	26 05 02	Complete Electrical System for Outdoor Equipment Only	For the lump sum of		$
7-9	26 05 33	Electrical Conduit	370 ft.	$	$
7-10	26 05 33	Fabricated Sheet Steel Boxes, Wiring Troughs, and Precast Handholes	For the lump sum of		$
7-11	26 42 00	Corrosion System(s) for Turnout Yard Pipe	For the lump sum of		$
7-12	26 42 11	Buried Galvanic Anode Cathodic Protection for Turnout Yard Pipe	For the lump sum of		$
7-13	27 30 01	Telephone System	For the lump sum of		$
7-14	28 10 01	Security and Surveillance System	For the lump sum of		$
7-15	31 02 10	Water for Dust Abatement	10 M (1,000) Gal	$	$
7-16	31 02 30	Dust Palliative	0.14 acre	$	$
7-17	31 23 50	Access Road to Window Rock	For the lump sum of		$
7-19	31 37 00	Riprap	64 yd^3	$	$

PRICE SCHEDULE 7 (Window Rock)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
7-20	32 15 10	Gravel Surfacing	59 yd^3	$	$
7-21	32 31 19	Steel Ornamental Fence	165 ft.	$	$
7-22	32 92 20	Seeding	0.03 acre	$	$
7-23	33 13 00	Disinfection of Water Utility Distribution	For the lump sum of		$
7-24	35 21 95	Steel Manifold Piping	For the lump sum of		$
7-25	35 22 14	Valves and Equipment	For the lump sum of		$

TOTAL FOR PRICE SCHEDULE 7 $_____

END OF SUPPLIES OR SERVICES AND PRICES

SECTION I - Contract Clauses

I.9 52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least ***30 (thirty)*** percent of the total amount of work to be performed under the contract. This percentage may be reduced by a supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

I.17 WBR 1452.232-81 – PAYMENT FOR MOBILIZATION AND PREPARATORY WORK – *BUREAU OF RECLAMATION - ALTERNATE III (MAR 2022)*

(a) General. Payment for the Mobilization and Preparatory Work line item of the schedule will be made as reflected herein. To the extent that this line item exceeds the percentage of total contract pricing as estimated by the Contracting Officer in WBR 1452.236-85, Instruction for Mobilization and Preparatory Work Schedule Line Item, payment will be made as reflected in Section (d)(5) below. Reclamation will make payment to the Contractor in accordance with this clause for operations including, but not limited to, those necessary for --

(1) Movement of personnel, equipment, supplies, and incidentals to the project site;

(2) The establishment of offices, buildings, plants and other facilities, at the site (excludes temporary buildings (e.g. storage sheds, shops, offices) and utilities listed in the Operations and Storage Areas clause of this contract;

(3) Payment of premiums for project bonds and insurance; and

(4) Other work and operations which must be performed or costs incurred incident to the initiation of meaningful work at the site and for which the contract does not otherwise provide for payment.

(5) Approved detailed logic diagram(s) and the baseline schedule.

(b) Facilities and equipment covered by mobilization work.

(1) All facilities, plant, and equipment which are established at, or brought to, the site shall be

deemed to be subject to the provisions of this paragraph unless the Contracting Officer specifically provides other written authorization for a particular item or items.

(2) The Contractor shall be solely responsible for the adequacy, efficiency, use, protection, maintenance, repair, and preservation of all facilities, plant, and equipment on site.

(3) The facilities, plant, and equipment covered by this paragraph shall not be dismantled or removed from the site prior to completion of the work under the contract without the written authorization of the Contracting Officer.

(c) Termination for default. Should the Contractor be terminated for default as provided by the Default clause of this contract --

(1) All facilities, plant, and equipment on the site shall be subject to the Government's right to take possession of and utilize such items for the purpose of completing the work;

(2) The Contractor shall provide evidence of encumbrances, liens, or other security interests, to the Contracting Officer; and

(3) Any encumbrance, lien, or other security interest on such facilities, plant, or equipment shall be subordinated to the Government's rights under the Default clause of this contract to utilize all facilities, plant, and equipment to complete the work under the contract.

(d) Payment. Payment for mobilization and preparatory work under paragraph (a) of this clause shall be made at the contractor lump-sum price for this item as contained in the Schedule. Progress payments for mobilization and preparatory work shall be made as follows -

(1) In accordance with paragraph (g) of the Payments under Fixed Price Construction Contracts clause of this contract and upon submission of a proper invoice, the Government will reimburse the Contractor for the total amount of premiums paid for performance and payment bonds as required by the Performance and Payment Bond Requirements clause of this contract and for any insurance which is specified as payable by the Government under this contract.

(2) Except as provided in (d)(1) above, progress payments for mobilization and preparatory work shall not be considered a separate division of work for the purposes of progress payments and shall be subject to retainage before payment of the total amount for this contract line item.

(3) When progress payments totaling 5 percent of the total original contract amount have been made by the Government for all other work accomplished under the contract, the Government shall pay the Contractor 50 percent of the mobilization and preparatory work contract line item amount or 5 percent of the total original contract amount (whichever is the lower) exclusive of any payment already made to the Contractor for performance and payment bond premiums and specified

insurance under subparagraph (d).

(4) When progress payments totaling 10 percent of the total original contract amount have been made by the Government for all other work accomplished under the contract, the balance of the amount for the mobilization and preparatory work contract line item or 5 percent of the total original contract amount (whichever is the lower) shall be paid to the contractor.

(5) If the contract amount for mobilization and preparatory work exceeds the total of the payments allowed under (3) and (4) above, the balance shall be paid when the contract work is substantially complete as determined by the Contracting Officer.

(End of Clause)

SECTION J – List of Attachments and Exhibits

Attachment Number	Description	Number of Pages
Attachment #1	00 00 01_NGWSP TURNOUT_BLDGS_Specifications 20260707	603
Attachment #1.1 (Amd 0002)	Attachment 1.1 00 00 01_Specifications_20261009	153
Attachment #2	#2 00 00 02_Drawings_Combined_34x22_20260707	131
Attachment #2.1 (Amd 0002)	Attachment 2.1 00 00 02 -Drawings - AMD No. 002 20261009	48
Attachment #3	#3 00 00 02A - Geology Drawings_04032026	25
Attachment #3.1A (Amd 0002)	Attachment 3.1 00 00 02A_Test Pit Log TPTB-25-2_20261008	1
Attachment #3.1B (Amd 0002)	Attachment 3.1 00 00 02B_Corrosivity Report NGWSP Turnout Bldgs_20261009	17
Attachment #4	Small Business Subcontracting Plan	10
Attachment #5	WD NM20260040 Heavy - San Juan County, NM	4
Attachment #6	WD NM20260046 Building – San Juan County, NM	4
Attachment #7 (Amd 0002)	WD NM20260011 Heavy - McKinley County, NM	4
Attachment #8 (Amd 0002)	WD NM20260024 Building - McKinley County, NM	5

SECTION M - Evaluation Factors for Award

NOTICE OF BID OPENING

In compliance with FAR subpart 14.2 the opening of bids (Bid opening) will be held on **November 10, 2026, at 10:00 a.m. (MST) at Bureau of Reclamation, Four Corners Construction Office, 1235 La Plata Hwy, Farmington, NM 87401. If it cannot be held in-person for any reason, it will be held virtually using Microsoft Teams.**

Total Bid Price (TBP) – TBP is defined as total bid price (totals of price schedules 1 through 7) less any Navajo Nation (NN) or New Mexico Gross Receipts Tax (NMGRT) amounts. Tax amounts are estimates and reimbursed in individual invoices throughout performance. Bid opening TBP will be announced based on the pre-tax/without tax total of price schedules one and two (1 through 7). Please see page 25 of 96 and ensure TBP is filled out.

Award: Award will be made to the responsible offeror that is compliant with the terms of the solicitation, who presents proof of the appropriate bid guarantee, and is the lowest priced bid opened. Pricing will be evaluated to ensure balanced pricing and that the awarded price is fair and reasonable.