CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A001	Contract Data Status and Schedule Report	Plan Of Actions & Milestones	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-80507C/T	DI-MGMT-80507C/T	FRCSW	

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	OTIME/R	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
N/A	N/A	N/A

16. REMARKS

Block 4:
• DID Section 3.11 (Security Classification) – Not required
• DID Section 3.17 (Manhours Expended) – Not required
• DID Section 3.18 (Funds Expended) – Not required
• DID Section 3.19 (Expenditures) – Not required

Block 10:
The contractor shall notify the Government at least (14) calendar days prior to making any changes to the POA&M.

Block 12:
Submit no later than fourteen (14) calendar days after task order award.

Block 14:
• Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
• See FTXT.247-9505 Technical Data and Information for distribution information

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16		1	
15. TOTAL ——►	0	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:23:14 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:30:15 -08'00'	11/06/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A002	Professional Engineering (PE) Analysis Report	Structural Analysis Report	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SESS-81839	SOW Section 5.1.1.	FRCSW	

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	OTIME	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
N/A	N/A	N/A

16. REMARKS

Block 12:
Submit no later than ninety (90) calendar days after task order award.

Block 14:
• Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
• See FTXT.247-9505 Technical Data and Information for distribution information

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16		1	
15. TOTAL ——►	0	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:23:28 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:30:27 -08'00'	11/06/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER SESS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A003	Technical Data Package	N/A	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-SESS-80776B/T	SOW Section 5.3.3.1.	FRCSW	

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	OTIME/R	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
A	N/A	N/A

16. REMARKS

Block 4:
- DID Section 3.b. – Not required
- DID Section 3.e. – Not required
- DID Section 3.i. – Not required

Block 8:
The Government will provide comments in writing within fourteen (14) calendar days of receipt of the draft. If applicable, the Contractor shall submit a revision resolving the Government's comments within fourteen (14) calendar days of receipt of the comments. The Government will provide any comments on a resubmission within seven (7) calendar days of receipt. IF revision of this or any subsequent resubmission is required, the Contractor shall submit the revision within seven (7) calendar days of receipt of the Government review. The Contractor shall distribute the Final within three (3) calendar days of written approval from the Government.

Block 12:
Submit no later than ninety (90) days after task order award.

Block 14:
- Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
- See FTXT.247-9505 Technical Data and Information for distribution information

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16	1	1	
15. TOTAL ——▶	1	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:23:40 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:30:40 -08'00'	11/06/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)

(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER MGMT

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A004	Contract Field Service Report	Field Service Report	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81238A/T	SOW Section 5.7.2.	FRCSW	

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	SOW Section 5.7	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
N/A	N/A	N/A

16. REMARKS

Block 4:
- DID Section 3.5 (Activity) - Not required
- DID Section 3.13 (Personnel Time Distribution) – Not required
- DID Section 3.17 (Security Classification of Report) - Not required
- DID Section 3.19 (Signature of Cognizant Officer in Charge) - Not required
- DID Section 3.18.1 (Remarks: Pertaining to the contents of the report, that status of the equipment or other pertinent information):

A. Provide list of discrepancies with machine parts and performance that may hinder equipment from being fully operational according to Original Manufacturer standards, if applicable.
B. Provide list of recommended replacement parts and services with cost estimates, if applicable.
C. Recommendation for any follow-on service days, if applicable.

Block 12:
- Submit no later than five (5) business days after completion of services for Level One Teardown and Inspection/Evaluation (TD&IE).
- Submit no later than ten (10) business days after completion of services for Level Two TD&IE.

Block 14:
- Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
- See Contract Clause FTXT.247-9505, Technical Data and Information for distribution addresses.

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16		1	
15. TOTAL ——►	0	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:23:52 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:30:55 -08'00'	11/06/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER DTL

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A005	Wire Rope Assemblies: Aircraft, Proof Loading and Prestretching	Proof Load Certification for Wire Ropes (See Block 16)	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
MIL-DTL-5688E AMENDMENT 3	SOW Section 5.8.6.	FRCSW	

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	OTIME	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
N/A	N/A	N/A

16. REMARKS

Block 3:
Supplier provided proof load certifications for wire ropes

Block 12:
Submit at any time between contract award and inspection and acceptance.

Block 14:
• Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
• See FTXT.247-9505 Technical Data and Information for distribution information

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16		1	
15. TOTAL ——►	0	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:24:06 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:31:08 -08'00'	11/06/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER NDTI

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A006	Test/Inspection Report	Certification of Nondestructive Test of hoist hooks (See

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-NDTI-80809B	SOW Section 5.8.7.	FRCSW

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	OTIME	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
N/A	N/A	N/A

16. REMARKS

Block 3:
Certification of Nondestructive Test of hoist hooks shall be no older than one (1) year.

Block 4:
DID Section 4. (Technical Content) – Shall comply with NAVFAC P-307 Appendix E, Section 1.4.4 (Hook NDT)

Block 12:
Submit at any time between contract award and inspection and acceptance.

Block 14:
• Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
• See FTXT.247-9505 Technical Data and Information for distribution information

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16		1	
15. TOTAL ——►	0	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:24:19 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:31:22 -08'00'	11/06/2026

CONTRACT DATA REQUIREMENTS LIST (CDRL)
(*1 Data Item*)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A	TDP ____ TM _____ OTHER MISC

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
FRCSW Hoist Replacement Program	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A007	Certificate of Compliance	Certificate of Conformance	

4. AUTHORITY (*Data Acquisition Document No.*)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MISC-81356A	SOW Section 5.8.8.	FRCSW	

7. DD 250 REQ	9. DIST STATEMENT	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
NO	A	OTIME	ASREQ (See Block 16)

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBM.
N/A	N/A	N/A

16. REMARKS

Block 12: Submit no later than five (5) business days after completion of services

Block 14:
• Administrative and Technical Data deliverables shall not be marked proprietary nor be marked with any other non-conforming or unjustified markings. See DFARS 252.227-7015
• See FTXT.247-9505 Technical Data and Information for distribution information

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
See Block 16		1	
15. TOTAL ——►	0	1	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:24:33 -08'00'	11/06/2026	ANDERSON.MICHAEL.A.1174913400 Digitally signed by ANDERSON.MICHAEL.A.1174913400 Date: 2026.11.06 00:31:37 -08'00'	11/06/2026