EXHIBIT 4: Contractor Submittals/Deliverables Chart

SUBMITTAL DATES ARE IN CALENDAR DAYS.

SUBMISSION TIMING (Before/After Contract Start)	ITEM	PWS REFERENCE	DEADLINE TO SUBMIT TO CO OR DESIGNEE (Days = calendar days)	ACTUAL CONTRACTOR SUBMISSION DATE	ACTUAL GOVERNMENT APPROVAL DATE
Before & After	Cleaning Schedule	1.1	Initial - proposal/quote package Final - NLT 15 days prior to contract start & updated as needed. At a minimum the QCP shall be reviewed by the contractor prior to each Option Year for any appropriate updates and the Snow/Ice Plan updated NLT October 1 of each year.		
Before & After	Staffing Plan	1.2			
Before & After	Cleaning Plan	1.3			
Before & After	Quality Control Plan (QCP)	1.4			
Before & After	Snow and Ice Removal Plan with List of Chemical Products	Reserved			
Before	Fitness Determination or other Security Requirements	5.1	15 days prior to contract start		
Before	Exposure Control Plan	3.10	15 days prior to contract start		
Before & After	Communication Approach, including personnel contact info	1.6	15 days prior to contract start & updated as changes occur.		
Before	Child Care Health Certification	Reserved	5 days prior to contract start		
Before & After	Grounds Maintenance Plan, per season	Reserved	Final - NLT 15 days prior to contract start & updated as changes occur.		
Before	Initial Deficiency List (IDL) for Irrigation System	Reserved	5 days prior to contract start		
Before & After	Strike Contingency Plan	3.14	5 days prior to contract start and updated annually		

Before	Safety Data Sheets (SDS)	3.13	Prior to bringing and/or using these products onsite & shall be made available for inspection by CO or designee any time upon request.		
After	Hazard Communication Plan	3.12	15 days after contract start & updated as changes occur.		
After	Initial Pest Assessment	2.3.2	15 days after contract start		
After	Integrated Pest Management Plan	2.3.2	15 days after Assessment		
After	Pesticide Control Plan	2.3.2	15 days after Assessment or as required by the CO		
After	Pest Control logbook	3.2.9	As required by the CO		
After	Pandemic Plan	3.11	30 days after contract start		
After	Asbestos Awareness Certification -	RESEVERD	60 days after contract start & NLT 5 days after training completion		
After	Employee & Supervisor Training	3.3	90 days after contract start & NLT 5 days after training completion		
After	Waste / Recycling Reports	RESEVERD	Monthly		
After	Recycling Proceeds	RESEVERD	At the time obtained		
After	Window Washing Safety Plan	2.3.5	30 days prior to performing the service		
After	Pre-seasonal list of irrigation system damages	RESEVERD	Prior to each season		
After	Request for Controlled Unclassified Information (CUI)	5.6	As required by the CO		