AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		3

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0001	09/23/2026		

6. ISSUED BY CODE PIR

NPS, IMR - Northern Rockies MABO
PO Box 168
Mammoth Supply Center / 22 Stable St
Yellowstone NP WY 82190

7.ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X) 9A. AMENDMENT OF SOLICITATION NUMBER 140P1426Q0113

☒ 9B. DATED *(SEE ITEM 11)* 09/23/2026

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

☐ 10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE

☐ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.

☐ B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

☐ C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

☐ D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

See continuation page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		Sally Leitch	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	PROJECT TITLE: Dinosaur National Monument Metal Pipe Swing Gate Removal and Replacement PMIS# 344849B / PEPC# 97346. Amendment 0001 to Solicitation No. 140P1426Q0113 is hereby issued to extend the proposal submission deadline to allow additional time to respond to questions received from prospective offerors, revise the Period of Performance and the Magnitude of Construction, and schedule an additional site visit. The list of participants from the October 13, 2026, site visit is attached. Proposals must be received no later than 1:00 p.m. Mountain Standard Time on November 18, 2026. The Period of Performance has been revised to December 20, 2026, through October 30, 2027. The Magnitude of Construction is between $100,000 and $250,000. An official site visit has been scheduled for November 4, 2026, at 1:00 p.m. Mountain Standard Time. Participants shall meet at the Quarry Visitor Center, 11625 E 1500 S, Jensen, Utah, 84035. The Point of Contact is James Shaffer. All other terms and conditions of the solicitation remain unchanged unless expressly revised by this or other subsequent amendments. END OF AMENDMENT 0001 Period of Performance: 11/20/2026 to 09/30/2027 Change Item 00010 to read as follows(amount shown is the obligated amount):				
00010	REPLACE SWING ARM GATES in accordance with the SOW and terms and conditions set forth in this solicitation. Continued...				

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	All-inclusive pricing shall include at minimum: Removing 12 existing gates, posts, footings, signs and reflectors New concrete footings for 22 gates Fabricate 11 new gate posts (3.5 feet high) Fabricated 400 new gate leaf's (various lengths) 11 Hardware and Related Components Paint & install 11 new gates (Safety Yellow) Install 11 new MCTUD signs & reflectors 72 new Concrete Footings for Bollards Install 72 new bollards 4 Portable Toilets (including weekly cleaning service) Haul Away & Dump Charges (1) HAZMAT, O/C and Site-Specific Safety Plan (1) Mobilization/Demobilization (Administration, Bonds, etc.) Profit Mark-up percentage travel, labor, supervision, equipment, supplies, all items/personnel required to perform the work of this requirement. Product/Service Code: Z2LB Product/Service Description: REPAIR OR ALTERATION OF HIGHWAYS/ROADS/STREETS/BRIDGES/RAILWAYS Period of Performance: 12/20/2026 to 10/30/2027				