PROPOSAL FOR 2031ZA26R00027

DATE:

TITLE: Cooling Towers

OFFICE: District Currency Facility (DCF)

DESCRIPTION OF WORK: This project is a the design build project, requirements, and deliverables, including, but not limited to, a complete assessment of the scope of work, recommendation of the scope of work, demolition, and the replacement of two existing Evapco cooling towers.

	PRIME CONTRACTOR'S WORK					Revisions/Comments
1	Direct Materials					
2	Sales Tax on Materials	0% of line 1	0%			
3	Direct Labor					
4	Insurance, Taxes, & Fringe Benefits	0% of line 3	0%			
5	Rental Equipment					
6	Sales Tax on Rental Equipment	0% of line 5	0%			
7	Equipment Ownership					
8	SUBTOTAL	Add lines 1-7				
9	Field Overhead	0% of line 8	0%			
10	SUBTOTAL	Add lines 8 & 9				

Prime Remarks:

	SUB-CONTRACTOR'S WORK					Revisions/Comments
11	Direct Materials					
12	Sales Tax on Materials	0% of line 11	0%			
13	Direct Labor					
14	Insurance, Taxes, & Fringe Benefits	0% of line 13	0%			
15	Rental Equipment					
16	Sales Tax on Rental Equipment	0% of line 15	0%			
17	Equipment Ownership					
18	SUBTOTAL	add lines 11-17				
19	Field Overhead	0% of line 18	0%			
20	SUBTOTAL	add lines 18 & 19				
21	Home Office Overhead	0% of line 20	0%			
22	Profit	0% of line 20	0%			
23	SUBTOTAL	Add lines 20 - 22				

Sub Remarks:

24	Prime Contractor's Work	from line 10				
25	Sub-contractor's Work	from line 23				
26	SUBTOTAL	add lines 24 & 25				
27	Prime Overhead on sub-contractor	0% of line 25	0%			
28	Prime's Home Office Overhead	0% of line 24	0%			
29	Prime's Profit	0% of line 26	0%			
30	SUBTOTAL	add lines 26 - 29				
31	Prime Contractor's Bond Premium	% of line 30	%	#VALUE!		
32	TOTAL COST	add lines 30 & 31			#VALUE!	

Estimate time extension and justifications:

Prime Contractor name:

Sub-contractor name:

Signature & Title of preparer: Date

PROPOSAL FOR 2031ZA26R00027
BREAKDOWN OF DIRECT COSTS

Date:

ITEMS OF WORK FOR Prime Contractor	QTY	UNIT	MATERIAL		LABOR		R O	EQUIPMENT		
			Unit Cost	Total Cost	Unit Cost	Total Cost		Days	Rate	Total
DIRECT Prime Contractor's TOTALS							R O	Total (Rental) Total (Owned)		

ITEMS OF WORK FOR Sub-Contractor	QTY	UNIT	MATERIAL		LABOR		R O	EQUIPMENT		
			Unit Cost	Total Cost	Unit Cost	Total Cost		Days	Rate	Total
Construction Contractor										
							R O	Total (Rental) Total (Owned)		